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Dear Sir/Ms.: 
  

 
Please make the following changes to your bid package: 
 
 
Remove “Special Provision Section 107 Prosecution and Progress (Sequence of 

 Work)” dated January 27, 2004 one page, and replace with the attached “Special 
 Provision Section 107 Prosecution and Progress (Sequence of Work)” dated  
 March 1, 2004, one page total. 

 
Remove “Special Provision Section 502 Structural Concrete (QC/QA Acceptance 

 Methods)” dated January 12, 2004 and replace with the attached “Special  Provision 
           Section 502 Structural Concrete (QC/QA Acceptance Methods)” dated March 04, 2004, 
          one page total. 

 
Remove “Special Provision Section 502 Structural Concrete (Precast Deck 

 Panels)”, pages one through eight, dated January 2, 2003, eight pages total and 
 replace with the attached “Special Provision Section 502 Structural Concrete 
 (Precast Deck Panels)” dated March 4, 2004, one page total. 

 
Remove “Special Provision Section 845 Structural Steel Utility Supports  
(Permanent Telephone Conduit Support Systems)” dated January 9, 2004, one 

 page and replace with the attached “Special Provision Section 845 Structural Steel 
 Utility Support (Verizon)” dated January 16, 2004, one page total. 
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SPECIAL PROVISION 

SECTION 107 
PROSECUTION AND PROGRESS 

(Sequence of Work) 
 
The Contractor shall not begin work until June 1, 2004.  The Contractor shall plan and conduct 
their work in such a manner that they may install maintenance of traffic control devices, signage, 
install temporary supports for utilities, or other construction preparation prior to the July 4th 
weekend.  Saw cutting of the deck, removal of the bridge, nor approaches shall not begin prior 
to the July 4th weekend.  The Contractor and all equipment shall be removed from the 
construction site by 6:00 p.m. on July 2, 2004.  Traffic control devices may remain during the 
weekend.  At 6:00 a.m. on July 5, 2004, the contractor may return to the site and commence all 
construction activities. 
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SPECIAL PROVISION 

SECTION 502 
STRUCTURAL CONCRETE 

(QC/QA Acceptance Methods) 
 

CLASS OF 
CONCRETE 

ITEM 
NUMBER 

DESCRIPTION P METHOD 

A 502.219 Structural Concrete Abut. & Ret.Walls $500 A 
A 502.239 Structural Concrete Piers  $500 A 
A 526.26 Structural Concrete Roadway and Sidewalk 

Slab on Steel Bridges 
$500 A 

LP 502.29 Structural Concrete Wearing Surface on Bridge $600 A 
LP 502.49 Structural Concrete Curbs and Sidewalks $600 A 
LP 526.34 Permanent Concrete Transition Barrier $600 A 

     
     

     
 
 

P values listed above reflect the price per cubic meter (M3) for all pay adjustment purposes. 
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SPECIAL PROVISION 

SECTION 502 
STRUCTURAL CONCRETE 

(Precast Deck Panels) 
 
Description.  This work shall consist of casting, furnishing, and erecting prestressed structural 
concrete deck panels (hereafter called “precast deck panels”) and all related materials in 
accordance with the contract plans and specifications.  All work shall be done in accordance 
with Standard Specification Section 535, “PRECAST, PRESTRESSED CONCRETE 
SUPERSTRUCTURE” 
 

CONSTRUCTION REQUIREMENTS 
 
Tolerances  Precast deck panels shall be manufactured in conformity with the following 
tolerances: 
  

Depth of slab  - 3 mm, + 6 mm [-1/8 in, + 1/4 in] 
Width of slab  -0, + 6 mm  [-0, + 1/4 in]  
Length of slab  ± 6 mm  [± 1/4 in] 
Horizontal alignment  6 mm [1/4 in] (deviation from line parallel to 

centerline) 
Squareness  13 mm [1/2 in] max.  

Difference in diagonal meas. 
Vertical Position of Strand group +0, - 6 mm [+0, -1/4 in] 

Meas. from bottom of slab 
Vertical position of individual strands ± 6 mm [± 1/4 in] 
Horizontal strand position  ± 13 mm  [± 1/2 in] 
Strand Projection  -6mm, +19 mm [- 1/4 in, + 3/4 in] 
Bowing  + 6 mm  [± 1/4 in] 
Threaded jack inserts  ± 6 mm [± 1/4 in] longitudinally and transversely 

 
 

BASIS OF PAYMENT  
All work will be considered incidental to and included in Pay Item 502.26 Structural Concrete 
Superstructure Slab.  Payment shall include full compensation for all materials wholly or partly 
in the precast deck panels and related materials or work required for the panel erected as 
shown on the plans.  Related materials and work will include, but not be limited to furnishing 
and installing temporary supports, including adhesive and grout bedding, reinforcing steel, 
welded wire fabric and cast-in-place concrete. 
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SPECIAL PROVISION 

SECTION 845  
Structural Steel Utility Support 

(Verizon) 
 
 Description. This work consists of all labor, materials, 
and equipment necessary for the renovation of a two-span 
Verizon cable crossing as shown on the contract drawings.  
 

The work includes:  
 
1. Temporarily supporting the existing conduits while 

portions of the existing bridge is removed and 
replaced. 

 
2. Reattaching the existing conduits to the new bridge.  
 
3. Installing new conduits as shown on the plans.  

 
 Materials. All material shall be new and shall conform to 
the specifications, notes and details on the contract 
drawings.  
 
 Refer to note 13, sheet S1 for materials to be provided 
by Verizon. 
 
 Existing materials damaged during the renovations shall 
be replaced by the Contractor without additional compensation. 
 
 Method of Measurement. The Verizon structural steel 
utility support will be measured by lump sum, complete in 
accordance with the contract drawings. 
 
 Basis of Payment. The accepted Verizon structural steel 
utility support will be paid for at the contract lump sum 
price. 
 
Payment will be made under: 
 
Pay Item   
 Pay Unit 
845.10 Structural Steel Utility Support (Verizon) Lump Sum 
 














